

**CHRIS HANI**  
**DISTRICT MUNICIPALITY**  
SUSTAINING GROWTH  
THROUGH OUR PEOPLE

*Office of the Municipal Manager  
Supply & Asset Management*

TEL: 045 808 4690/4764  
FAX: 045 839 2437  
Email [tspampoel@chrishanidm.gov.za](mailto:tspampoel@chrishanidm.gov.za)


PRIVATE BAG X 7121  
QUEENSTOWN, 5320

Enq: Mr L.B.T Spampoel

**Tenders awarded for March 2022**

No	Bid Number	Bid Description	Awarded To	Locality of the Service Provider	Contract Period	Contract Value	Directorate
1	8/3/10-2021/2022	Cluster 7: Water Supply Backlog: Eluhewini Internal Reticulation Water Supply Scheme 1	Devomix Construction (Pty) Ltd  <i>Bitline SA 1060 cc Rejected the offer</i>	Eastern Cape	12 months	R24 472 532,63	ENGINEERING
2	8/3/6-2021/2022	Cluster 5: Water Supply Backlog Western Distribution Lines Phase 3	Cycle Civils and Projects	Eastern Cape	9 months	R10 208 910,46	ENGINEERING

3	8/3/13-2021/2022	Cluster 4: Water Supply Backlog Eradication Project (Qolweni-A and Hala BB Water Supply Village Reticulation)	Devomix Construction (Pty) Ltd	Eastern Cape	16 months	R14 167 628,69	ENGINEERING
4	8/3/25-2021/2022	Cluster 4 Water Supply Backlog Northern Scheme: Primary Mains and 1.8ml Reservoir from Sikhungwini to Lady Frere and Upper Ndonga Completion Works	Jordaan Irrigation Supplies t/a East Coast Irrigation	KwaZulu Natal	52 weeks	R74 608 188,15	ENGINEERING
5	8/3/28-2021/2022	Cluster 9 Water Backlog: Phase 5 Construction of Infrastructure to link the Nqamakwe Command Reservoir to the Cluster 8 Water Backlog Project	SLS Civils JV EG Piping	Eastern Cape	15 months	R49 517 164,86	ENGINEERING
6	8/3/27-2021/2022	Cluster 4 Water Supply Backlog: Northern Scheme: Primary Gravity Mains from Ndum Ndum to Cala Reservoir	Thubalam Trading cc	Eastern Cape	52 weeks	R64 205 717,21	ENGINEERING



MR. G. MASHIYI  
MUNICIPAL MANAGER