



CHRIS HANI
DISTRICT MUNICIPALITY
SUSTAINING GROWTH
THROUGH OUR PEOPLE

OFFICE OF THE MUNICIPAL MANAGER
SUPPLY CHAIN MANAGEMENT UNIT

TEL: 045 808 4600 / 4763
FAX: 045 838 1556
Email: nplatyi@chrishanidm.gov.za

PRIVATE BAG X 7121
QUEENSTOWN, 5320

Enq: Nolundi Platyi

20 March 2020

BID CANCELLATIONS

Bid Number	Project Description	Contact Person
02/2019-2020/PP (ZD)	Printing, sorting and mailing of water and sanitation accounts statements for CHDM for a period of 36 months REASONS FOR CANCELLATION No bidder made the requirements of the specification therefore no appointment has been made.	Project Manager : Zingisile Dlova 045 808 4676
04/2019-2020/MS(RP)	Provision of support services for the CHDM for repairs and maintenance of electrical and mechanical infrastructure for a period of 3 years. REASONS FOR CANCELLATION No bidder made the requirements of the specification therefore no appointment has been made.	Project Manager : Robert Potters 045 808 4713
05/2019-2020/MS(RP)	Provision of support services for the CHDM for repair and maintenance Electrical and Mechanical Infrastructure for a period of 3 years. REASONS FOR CANCELLATION No bidder made the requirements of the specification therefore no appointment has been made.	Project Manager : Robert Potters 045 808 4713
06/2019-2020/MS(RP)	Provision of support services for the CHDM for repair and maintenance Electrical and Mechanical Infrastructure for a period of 3 years. REASONS FOR CANCELLATION No bidder made the requirements of the specification therefore no appointment has been made.	Project Manager : Robert Potters 045 808 4713

31/2018-2019/MS(TN)	Cluster 4: water supply backlog project: Water to Gesini (Mawusheni) REASONS FOR CANCELLATION No bidder made the requirements of the specification therefore no appointment has been made.	Project Manager : Thuletu Ncokazi 045 808 4742
40/2018-2019/MS(TN)	Professional services Hofmeyer REASONS FOR CANCELLATION No bidder made the requirements of the specification therefore no appointment has been made.	Project Manager : Thuletu Ncokazi 045 808 4742
41/2018-2019/MS(AM)	Professional service relating to the construction industry bulk services (Water and Sewer) REASONS FOR CANCELLATION No bidder made the requirements of the specification therefore no appointment has been made.	Project Manager : Asanda Makhonza 045 808 4714
42/2018-2019/MS(AM)	Professional Services for Cradock REASONS FOR CANCELLATION No bidder made the requirements of the specification therefore no appointment has been made.	Project Manager : Asanda Makhonza 045 808 4714
10/2019-20/MS(AM)	Rural Sanitation Programme REASONS FOR CANCELLATION No bidder made the requirements of the specification therefore no appointment has been made.	Project Manager : Asanda Makhonza 045 808 4714
01/2019-2020/YD(ST)	Provision of Security Management services for the period of Three (3) years. (Cluster 1, 2 & 3) REASONS FOR CANCELLATION No bidder made the requirements of the specification therefore no appointment has been made.	Project Manager: Sibongile Tito 045 808 4614



MR. G. J MASHIYI
MUNICIPAL MANAGER