

R37 101 597.96 ESTIMATE



REGISTER OF RECEIVED TENDERS

PROJECT NAME: - CLUSTER 2 WATER BACKLOG RS2 – PHASE 1 WATER SUPPLY SCHEME

TENDER NO: 35/2016/MD (TN)


CLOSING DATE: 26/08/2016

TIME: 12H00

NO.	COMPANY	TENDER AMOUNT
1.	WUDUMO TRADING JV THAKGOGA PROJECTS	R49 042 986.77
2.	XIGOMBE BUSINESS ENTERPRISES	R50 110 151.35
3.	LIKAMVA CIVILS	R27 942 897.77
4.	GICINA SONICE ENGINEERS	R68 915 658.17
5.	QUMBISO CONSTRUCTION/COUNTER POINT 420 JV	R52 366 646.38
6.	SYDWELL SHABANGU PROJECTS CC	R51 768 410.3
7.	MAZANGWA CONSTRUCTION	R43 891 782.45
8.	SHATSANE SYSTEMS SOLUTION	R42 493 150.46
9.	MELURAA PROJECTS AND GENERAL CC	R39 670 543.31
10.	AMADWALA TRADING 363 CC	R34 536 302.29

SIGNED: \_\_\_\_\_

CHRIS HANI DISTRICT MUNICIPALITY





**REGISTER OF RECEIVED TENDERS**

**PROJECT NAME: - CLUSTER 2 WATER BACKLOG RS2 – PHASE 1 WATER SUPPLY SCHEME**

**TENDER NO: 35/2016/MD (TN)**

**CLOSING DATE: 26/08/2016**

**TIME: 12H00**

NO.	COMPANY	TENDER AMOUNT
11.	CZAR CONSTRUCTION	R46 546 823.29
12.	FAKU MHLIMZI CIVILS JV	R46 914 925.41
13.	BATALALA CONSTRUCTION (PTY) LTD	R66 903 565.52
14.	CAPE KIE CONSTRUCTION SERVICES	R47 888 422.78
15.	CAPOTEX CONSTRUCTION	R23 185 240.31
16.	BRAINWAGIE/IMIVUZO/JOTHALOWA JV	R39 000 000.00
17.	COTTERRELLS CONSTRUCTION	R47 892 124.74
18.	LG CONSTRUCTION JV WUSULLINGO CONSTRUCTION	R26 893 159.26
19.	MT PELATONA PROJECTS (PTY) LTD	R52 457 533.65
20.	EGXENI ENGINEERING CC	R30 460 138.24

SIGNED: \_\_\_\_\_

CHRIS HANI DISTRICT MUNICIPALITY

CHRIS HANI  
DISTRICT MUNICIPALITY

2016-08-26

DATE STAMP  
SUPPLY CHAIN  
MANAGEMENT UNIT



**REGISTER OF RECEIVED TENDERS**

**PROJECT NAME: - CLUSTER 2 WATER BACKLOG RS2 – PHASE 1 WATER SUPPLY SCHEME**

**TENDER NO: 35/2016/MD (TN)**

**CLOSING DATE: 26/08/2016**

**TIME: 12H00**

NO.	COMPANY	TENDER AMOUNT
11.	WIKINATHI PROPERTY CONSTRUCTION	R46 746 121.14
12.	THALAMP CONSORTIUM	R36 034 205.79
13.	RIWACON (PTY) LTD	R27 078 075.90
14.	MNEMBE CIVIL ENGINEERING	R57 023 620.60
15.	MPUMALANGIA CONSTRUCTION	R47 980 000.00
16.		
17.		
18.		
19.		
20.		

SIGNED: \_\_\_\_\_

CHRIS HANI DISTRICT MUNICIPALITY

CHRIS HANI  
DISTRICT MUNICIPALITY  
2016-08-26  
SUPPLY CHAIN  
MANAGEMENT UNIT